

City of Plano
RFP No. 2020-0592-BR
Construction Project Management System
RFP Recap

<u>Opening Date/Time:</u>	October 1, 2020 at 2:00 PM
<u>Number of Vendors Notified:</u>	601
<u>Vendors Submitting "No Bids":</u>	5
<u>Number of Responsive Submissions:</u>	11
<u>Number of Non-Responsive Submissions:</u>	1

The following Evaluation Criteria was used in determining the best value award recommendation.

CRITERIA	WEIGHT
Capture Project Info, Project Mgmt, Data Migration	20% (1 point max)
Reporting	10% (0.5 point max)
Workflow and Automation	5% (0.25 point max)
Interfaces	10% (0.5 point max)
Technology, Documentation Deliverables, Added Value	5% (0.25 point max)
Work History	10% (0.5 point max)
Solutions Delivery Plan	20% (1 point max)
Project Cost	20% (1 point max)
Total	100% (5 point max)

Vendor	Score - Max of 5	Rank	Total Cost
e-Builder	3.16	1	\$ 2,562,023.73
Aurigo	3.15	2	\$ 2,588,099.00
Solution Guidance	3.04	3	\$ 2,818,500.00
Projectmates	3.01	4	\$ 2,634,236.88
PMWeb	2.73	5	\$ 1,825,250.00
Stellar Services	2.55	6	\$ 2,585,427.00
Virtual Project Manager	2.43	7	\$ 233,500.00
Capital Soft Option 1	2.34	8	\$ 3,000,000.00
Capital Soft Option 2	2.33	9	\$ 3,220,000.00
Accurent	2.03	10	\$ 585,185.00
Atser Option 2	1.67	11	\$ 1,300,000.00
Atser Option 1	1.66	12	\$ 1,338,220.00
Headlight	1.43	13	\$ 2,803,871.39

City of Plano
RFP No. 2020-0592-BR
Construction Project Management System
RFP Recap

Shortlisted Vendors Post Demonstration			
Vendor	Score - Max of 5	Rank	Total Cost
Aurigo	4.14	1	\$ 2,588,099.00
e-Builder	3.55	2	\$ 2,562,023.73
PM Web	3.53	3	\$ 1,825,250.00
Projectmates	3.42	4	\$ 2,634,236.88
Solution Guidance	3.06	5	\$ 2,818,500.00

Revised Proposal*	Total Cost
Aurigo	\$ 2,880,842.00

* Added in additional integrations & services

BAFO & Recommended Vendor	Total Cost
Aurigo	\$ 2,700,840.15