

# CITY OF PLANO

## RFB CIP

**Bid No. 2022-0003-B**

**Wyngate Boulevard Paving Reconstruction**

**Project No. 7241**

## Bid Recap

---

---

|  |                                      |
|--|--------------------------------------|
| <b><u>Bid Opening Date/Time:</u></b>                   | Thursday, October 14, 2021 @ 2:00 PM |
| <b><u>Number of Vendors Notified:</u></b>              | 1,453                                |
| <b><u>Vendors Submitting "No Bids":</u></b>            | 7                                    |
| <b><u>Number of Non-Responsive Bids Submitted:</u></b> | 0                                    |
| <b><u>Number of Responsive Bids Submitted:</u></b>     | 13                                   |

| <b><u>Vendor:</u></b>   | <b><u>Total Bid:</u></b> |
|---|--------------------------|
| Alvand Construction, Inc. dba Advance Contracting Group       | \$ 843,247.00            |
| Quality Excavation, LLC                                       | \$ 953,643.50            |
| DDM Construction Corporation                                  | \$ 953,946.99            |
| XIT Paving and Construction, Inc.                             | \$ 969,489.80            |
| Urban Infraconstruction, LLC                                  | \$ 975,434.85            |
| Austin Raymond Construction, LLC dba Texas Civil Construction | \$ 983,461.83            |
| 2L Construction, L.L.C.                                       | \$ 1,026,517.30          |
| KIK Underground, LLC  | \$ 1,028,389.00          |
| Axis Contracting, Inc.  | \$ 1,037,832.00          |
| Vescorp Construction, LLC                                     | \$ 1,082,667.50          |
| Jeske Construction Company                                    | \$ 1,136,035.00          |
| Reliable Paving, Inc.   | \$ 1,176,531.80          |
| HQS Construction, LLC   | \$ 1,194,159.00          |

**Recommended Vendor:**

|   |               |
|---|---------------|
| Alvand Construction, Inc. dba Advance Contracting Group | \$ 843,247.00 |
|---|---------------|

*Stephanie Shaffer*

Stephanie Shaffer, Contract Administrator

11/2/2021

Date